CITY OF SAN ANTONIO
TRANSPORTATION & CAPITAL IMPROVEMENTS

RECEIPT OF ADDENDUM NUMBER(S) #2 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF WEST AVENUE LOW WATER CROSSING

FOR WHICH BIDS WILL BE OPENED ON 05/05/15

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURED WITH THE BID
PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



ADDENDUM NO. 2

CITY OF SAN ANTONIO
TRANSPORTATION & CAPITAL IMPROVEMENTS
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PROJECT NAME:
WEST AVENUE LOW WATER CROSSING

DATE: APRIL 28, 2015

ADDENDUM NO. 2

This addendum should be included in and be considered part of the plans and specifications for the name
of the project. The contractor shall be required to sign an acknowledgement of the receipt of this
addendum and submit with their bid. Where provisions of the following supplementary data differ from

those of the original Construction Documents, the Addendum shall govern and take precedence.

CIMS PROJECT NO.: 40-00333

QUESTIONS REGARDING BID DOCUMENTS:

Question 1:

I was looking at the plans and bid items for this project and looking at the (CPS), (VERIZON), (TWC),
and (GRANDE) work and there are no bid items for this work. Is it to be let under a separate contract and
if so who would I contact to get this information?

Question 1 Response:

TWC, VERIZON, GRANDE, and CPS are not joint-bidding on this project. The bid items for this work
are for the joint utility duct bank and conduit only. The telecoms will be responsible for their own
material and construction (pulling and splicing). The bid items and quantities for the joint-utility trench
infrastructure are included in the plans on the "Joint-Utility Layout" sheets.

Question 2:

There is a proposed telecom trench (AT&T) (ZAYO) but I have not been able to find any additional
information on this. Is it being bid jointly or is it being let under a separate contract?

Question 2 Response:

The AT&T/Zayo telecom trench is being designed and constructed under a separate contract. The
construction of the AT&T/Zayo telecom trench is anticipated to be complete prior to the start of
construction of the West Avenue Low Water Crossing project.

Question 3:

After all utilities are relocated, will any overhead lines remain crossing over the new bridge location?
Question 3 Response:

No overhead lines will remain crossing over the new bridge location after all utilities are relocated.

Question 4:

Is it possible to move the bid date at least one week? The May TxDot Highway Letting falls on the 5th &
6th. There are several local projects being let this month which may cause West Avenue to not draw as
much attention from suppliers as it should.

Question 4 Response:
The bid date will not be moved. All bids will be due by May 5™, 2015 as originally scheduled.



